



Office of the Secretary
PO Box 94245 | Baton Rouge, LA 70804-9245
ph: 225-379-1200 | fx: 225-379-1851

John Bel Edwards, Governor
Shawn D. Wilson, Ph.D., Secretary

MAY 22, 2017

STATE PROJECT NO. H.012178
FEDERAL AID PROJECT NO. H012178
PORT VINCENT BR WEDGE CONV-HYD REPAIR
ROUTE: LA 42
PARISH: LIVINGSTON

SUBJECT: ADDENDUM NO. 1 (CONSTRUCTION PROPOSAL REVISION)

Gentlemen:

The following proposal revision dated 05/22/17 on the captioned project for which bids will be received on Wednesday, **JUNE 14, 2017** has been posted on <http://wwwapps.dotd.la.gov/engineering/lettings/>.

1. Revised the special provision entitled **Contract Time**.

Please note this revision in the proposal and bid accordingly. Mandatory electronic bidding is required for this project, and electronic bids and electronic bid bonds must be submitted via www.bidx.com for this letting date.

Sincerely,

JARRETT LAMBERT, P. E.
MOVABLE BRIDGE MAINTENANCE ENGINEER

Attachments

ec: Mr. Mike Vosburg
Mr. Larry Sharp
Mr. Tom Landry
Mr. Kristopher Wascom
Mr. James Street (Federal Projects Only)
Mr. Mark Chenevert

**STATE PROJECT NO. H.012178
SPECIAL PROVISIONS**

CONTRACT TIME: The entire contract shall be completed in all details and ready for final acceptance in accordance with Subsection 105.17(b) within **one hundred eighty (180) calendar** days.

Prior to assessment of contract time, the contractor will be allowed **150** calendar days from the date stipulated in the Notice to Proceed to commence with portions of the contract work including but not limited to assembly periods, preparatory work for materials fabrications such as test piles, or other activities which hinder progress in the beginning stages of construction. Prior to issuance of the Notice to Proceed, the Department will consider extending the assembly period upon written request from the contractor justifying the need for additional time.

The contractor shall be responsible for maintenance of traffic from the beginning of the assembly period. During the assembly period, the contractor will be allowed to do patching and other maintenance work necessary to maintain the roadway with no time charges when approved by the engineer.

If the contractor begins regular construction operations prior to expiration of the assembly period, the assessment of contract time will commence at the time construction operations are begun.