



**COUNTY OF VOLUSIA
PURCHASING & CONTRACTS DIVISION**

123 West Indiana Avenue, Room 302
DeLand, Florida 32720-4608
(386) 736-5935
www.volusia.org

September 6, 2017

ADDENDUM NO. 1

**BASCULE BRIDGE OPERATION CONVERSION TO RELAYS
ITB No. 17-B-161JD C-1639**

TO: All firms interested in providing the required services

The purpose of this addendum is to provide the following clarifications, changes, modifications and/or additions to the solicitation documents. This addendum is an integral part of the Solicitation/Contract Documents.

****NOTICE****

The closing date has been changed to 10/12/2017. The last day for questions is 9/28/2017.

The following has been posted to the website as part of this Addendum 1:

- Pre-bid agenda
- Pre-bid sign in sheet

Miscellaneous:

1. STAGING AREA: Main Street has a staging area available on a Volusia County owned parking lot at the intersection of Bowman Ave & Fairview Ave. Contractor shall maintain a minimum of two parking spots for use by Volusia County bridge tenders. Knox Bridge has a staging area available at the northeast corner of the bridge, north of the covered picnic table.

The contractor, at their expense, will be required to secure the site with temporary fencing and restore all disturbed areas to original or better condition.


2. DETOUR: Bridges may be shut down to vehicular traffic for a total of 3 days, each bridge, for the detour required for Phase 2. The contractor shall provide a schedule for the road closures, in writing, to Volusia County Road & Bridge 10 days prior to the anticipated closing of the road. The signage for the road closure detour shall be installed per the TTC plan provided in the Construction Plans. The following are dates during which the bridge shall remain open to vehicular traffic:
 - a. Biketoberfest: October 18, 2017 through October 23, 2017
 - b. Speedweeks: February 10, 2018 through February 19, 2018
 - c. Bike Week: March 8, 2018 through March 19, 2018
3. TIME: The contract duration will be revised as follows: 150 days to substantial completion and 30 days until Final Completion for a total of 180 days.
4. LICENSE: State of Florida Certified General Contractor or Electrical Contractor.
5. SITE VISIT: Road & Bridge Staff can be available for bridge access. Please contact Tom Morrissey (tmorrissey@volusia.org) via email to set up a site visit.

6. WORK HOURS: Request for work outside normal work hours shall be submitted to Volusia County Road & Bridge for approval 48 hours before.

END OF ADDENDUM NO. 1

Total Pages: 2

If there are any questions, please contact the staff member responsible for this project Jennifer Ditslear, Senior Procurement Analyst, at phone: (386) 626-6627 or via E-mail: jditslear@volusia.org



Shaira Resto, CPPB
Procurement Manager
Purchasing and Contracts Division

Please sign and return with proposal 17-B-161 JD

Vendor: _____

Signed by (Name/Position): _____

Phone No.: _____ Date: _____

FAILURE TO RETURN THIS FORM WITH THE BID SUBMITTAL MAY CAUSE THE PROPOSAL TO BE RENDERED NON-RESPONSIVE