

PRE-BID MEETING

8/31/2017 @ 3:00pm

AGENDA

<p>1. Project:</p>	<p>17-B-161JD Bascule Bridge Operation Conversion to Relays Contract No. C-1639</p>										
<p>2. Sign-In Sheet:</p>	<p>Going around-Please sign in</p>										
<p>3. Bid Closing Date and Time:</p>	<p>9/28/2017 @ 3:00 P.M.</p>										
<p>4. Introduction:</p> <p>A. Owner</p> <p>B. County Contact Until Final Execution of Contract:</p> <p>C. Department/Division:</p> <p>D. A/E:</p>	<p>County of Volusia Deland, Florida</p> <p>Purchasing and Contracts Division Jennifer Ditslear, CPPB, Senior Procurement Analyst</p> <p>Public Works/Road and Bridge</p> <p>Hardesty & Hanover</p>										
<p>5. Availability of Documents: All bid documents related to this project are available via the web including forms, technical provisions, drawings, addenda, if applicable, and a plan holder’s list. Please visit our website at http://www.volusia.org/purchasing and then select “Open Bids”.</p> <p>Notice: any addenda issued during the bidding process will be available on the County’s website. It is the responsibility of all prospective bidders to check the web site for any addenda prior to opening of the bid.</p>											
<p>6. Completion Period:</p>	<table> <tr> <td>Substantial Completion:</td> <td>126 days</td> </tr> <tr> <td>Final Completion:</td> <td>14 days</td> </tr> <tr> <td>Total Completion:</td> <td>140 days</td> </tr> <tr> <td>Bid Bond:</td> <td>5% of bid price</td> </tr> <tr> <td>Project Estimate:</td> <td>\$492,000.00</td> </tr> </table>	Substantial Completion:	126 days	Final Completion:	14 days	Total Completion:	140 days	Bid Bond:	5% of bid price	Project Estimate:	\$492,000.00
Substantial Completion:	126 days										
Final Completion:	14 days										
Total Completion:	140 days										
Bid Bond:	5% of bid price										
Project Estimate:	\$492,000.00										
<p>7. Questions: Request for interpretation/questions/equivalents must be submitted in writing preferably via e-mail to the analyst responsible for this solicitation on or before Thursday, September 14, 2017 (end of business day). An addendum will be posted to the County website after the submissions of all questions.</p> <p>Note: Questions received after specified date and time may not receive a response.</p> <p>E-mail: jditslear@volusia.org</p>											

COUNTY OF VOLUSIA, FLORIDA

9. Project Description:

The County of Volusia, Department of Public Works, Road & Bridge Division, is seeking a single, responsive and responsible Bidder to provide new relay control systems for two bascule bridges: Main St Bridge and LB Knox Bridge. The new system is to replace the existing PLC control, including but not limited to: verify wiring, install new wiring and prepare for new desk, set up detour, disconnect and remove old desk, install new desk and connect, install new PLC, test bridge operations, remove detour.

10. Permits: It is the responsibility of the contractor to secure all necessary permits that the County has not obtained. Information regarding permits has been posted to the website.

11. Other Related Issues: Proposal submission – Prime/Sub form must be completed and submitted along with the proposal. This will be discussed in detail during the meeting.

Licensing: Bidder shall be a State of Florida Certified General Contractor

12. Questions from Bidders

NOTES & ADDITIONAL COMMENTS:
