


CAPE MAY COUNTY
DEPARTMENT OF PUBLIC WORKS
Office of the COUNTY ENGINEER



WILL MOREY
Freeholder
DALE M. FOSTER
Engineer
KENT SCHELLINGER
Assistant Engineer
TIMOTHY DONOHUE
Road Department Supervisor

4 Moore Road
Cape May Court House, N.J. 08210-1601
(609) 465-1035 Fax: (609) 465-1418
E-mail: countyengineer@co.cape-may.nj.us
Website: www.capemaycountynj.gov
Cape May County is an Equal Opportunity Employer

January 2, 2018

Memo To: Prospective Bidders
From: Dale M. Foster, PE, County Engineer 
Re: **RE-BID OCEAN DRIVE (CR619) BRIDGE OVER GREAT CHANNEL
BRIDGE RECOATING RAILING
ADDENDUM NO. 1**

Addendum No. 1 has been issued to the Contract Documents for the referenced project. The revision listed shall be made to the Contract Documents issued for the receipt of bids. This addendum shall become part of the total contract.

The Bidder shall acknowledge receipt of this Addendum by signing and returning the attached acknowledgement sheet with the Bidder's Proposal.

The County regrets any inconvenience that this Addendum causes.

DMF/df
Enclosures

cc: Clerk of the Board
Cape May County Purchasing Department

ADDENDUM NO. 1

The addendum listed below shall become part of the Contract, due consideration to these clarifications shall be made by the Contractor in preparing their bid for the Project. The Contractor shall acknowledge receipt of this Addendum by signing and returning the attached sheet with the Contractor's Proposal. Proposals not including a signed copy of the attached sheet will not be considered.

THE FOLLOWING CHANGES SHALL BE MADE TO THE SPECIAL PROVISIONS:

Page 38: *THE FOLLOWING IS ADDED:*

108.04 WORK SITE AND STORAGE

Parking and storage is available at each end of the bridge. At the north end of the bridge, parking would be limited to the east side. However, the Contractor is advised that this may be revoked if the neighbors file complaints with the Borough. The Contractor is also advised that during storm events causing higher than normal tides, the approaches to the bridge may flood.

Page 40: *THE SUBPARAGRAPH A SHALL BE REVISED TO READ FOLLOWS:*

- A. Complete all work on the movable span, curb reconstruction and traffic gates, including the removal of the containment system in the movable span, on or before May 4, 2018.

Elizabeth Bozzelli
Clerk of the Board

Gerald M. Thornton
Freeholder Director

ADDENDUM NO. 1 ACKNOWLEDGEMENT

Acknowledgement is hereby made of Addendum No. 1, issued on January 2, 2018, received since the issuance of the Contract Documents for **RE-BID OCEAN DRIVE (CR619) BRIDGE OVER GREAT CHANNEL RECOATING BRIDGE RAILING**. The Contractor shall include this signed sheet with their bid package.

Signature of Responder: _____

Name: _____

Title: _____

Name of Firm: _____

Address: _____

Date: _____