

**LIVINGSTON AVE BRIDGE (LAB) - MOVABLE PORTION REHABILITATION**

**PRICING SCHEDULE**

Alternate No. 1 (2018/2019)

1/30/2018

REQUEST FOR PROPOSAL NO.:

Contractor Name:

X-042-18030 (WS265550)

Authorized Signature:

ITEM NO.	DESCRIPTION	QUANTITY	UNIT OF MEASURE	UNIT COST	TOTAL COST
<b>PHASE 1</b>					
1	Engineering and testing	1	LS	\$ -	\$ -
2	Procurement - Long Lead Materials	1	LS	\$ -	\$ -
<b>Sub-total FIRM-FIXED AMOUNT (PHASE 1)</b>					\$ -
<b>PHASE 2</b>					
1	Mobilization / Demobilization (4%)	1	LS	\$ -	\$ -
2	Center Machinery	1	LS	\$ -	
3	End Machinery	1	LS	\$ -	
4	Miter Rails	1	LS	\$ -	
5	Electrical	1	LS	\$ -	
5	Structural	1	LS		\$ -
<b>Sub-total FIRM-FIXED LUMP SUM AMOUNT (PHASE 2)</b>					\$ -

**TOTAL FIRM-FIXED AMOUNT (PHASE 1 & PHASE 2)**

**Notes :**

- The Value of Mobilization/Demobilization shall not exceed 4% of the Contract Amount (see Section 49.6 of the General Provisions).
- Period Of Performance - 435 Calendar Days
- The Total Firm-Fixed Amount must include all costs necessary to complete the project in accordance with the Solicitation documents.

**Pricing Schedule - Cost Summary**

1	Direct Labor Total ( total hours _____ )	\$ -
2	Direct Material Total	\$ -
3	Other Direct Cost Total	\$ -
4	Equipment Total	\$ -
5	Subcontracted Work Total	\$ -
6	<b>SUBTOTAL (items 1 thru 5)</b>	\$ -
7	Overhead on item 6 _____ %	\$ -
8	<b>SUBTOTAL (items 6 &amp; 7 above)</b>	\$ -
9	Contractor Profit on item 8 _____ %	\$ -