

WILL MOREY
Freeholder

DALE M. FOSTER
Engineer

KENT SCHELLINGER
Assistant Engineer

TIMOTHY DONOHUE
Road Department Supervisor

CAPE MAY COUNTY
DEPARTMENT OF PUBLIC WORKS
Office of the COUNTY ENGINEER

4 Moore Road
Cape May Court House, N.J. 08210-1601
(609) 465-1035 Fax: (609) 465-1418
E-mail: countyengineer@co.cape-may.nj.us
Website: www.capemaycountynj.gov



February 6, 2017

Memo To: Prospective Bidders

From: Dale M. Foster, PE, County Engineer

Re: **2017 Priority Structural Repairs**
Stone Harbor Boulevard (CR657) Over Great Channel, aka 96th Street Bridge
Borough of Stone Harbor and Middle Township
ADDENDUM NO. 1

Addendum No. 1 has been issued to the Contract Documents for the referenced project. The revision listed shall be made to the Contract Documents issued for the receipt of bids. This addendum shall become part of the total contract.

The Bidder shall acknowledge receipt of this Addendum by signing and returning the attached acknowledgement sheet with the Bidder's Proposal.

The County regrets any inconvenience that this Addendum causes.

DMF/df
Enclosures

cc: Clerk of the Board
Cape May County Purchasing Department

ADDENDUM NO. 1 ACKNOWLEDGEMENT

Acknowledgement is hereby made of Addendum No. 1, issued on February 6, 2017, received since the issuance of the Contract Documents for **2017 Priority Structural Repairs Stone Harbor Boulevard (CR657) Over Great Channel, aka 96th Street Bridge, Borough of Stone Harbor and Middle Township**. The Contractor shall include this signed sheet with their bid package.

Signature of Responder: _____

Name: _____

Title: _____

Name of Firm: _____

Address: _____

Date: _____

ADDENDUM NO. 1

The addendum listed below shall become part of the contract, due consideration to these clarifications shall be made by the Contractor in preparing their bid for the project. The Contractor shall acknowledge receipt of this Addendum by signing and returning the attached sheet with the Contractor's Proposal. Proposals not including a signed copy of the attached sheet will not be considered.

THE FOLLOWING CHANGE SHALL BE MADE TO THE ADVERTISEMENT FOR BIDS:

The first paragraph is revised to read as follows:

Notice is hereby given that sealed proposals addressed to the Clerk of the Board will be received up to **2:00 PM** prevailing time, on **Wednesday February 15, 2017**, at which time they will be publicly opened and read at the William E. Sturm, Jr. Administration Building, 4 Moore Road, Crest Haven Complex, Cape May Court House, New Jersey, for the following:

"2017 Priority Structural Repairs
Stone Harbor Boulevard (CR657) Over Great Channel, aka 96th Street Bridge
Borough of Stone Harbor and Middle Township"

Elizabeth Bozzelli
Clerk of the Board

Gerald M. Thornton
Freeholder Director