



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

11201 N. McKinley Drive  
Tampa, FL 33612-6456

RACHEL D. CONE  
INTERIM SECRETARY

March 22, 2017

**ADDENDUM NUMBER 1**

**TO: All Plans Holders**  
**PROJECT NAME: Bascule Bridge Rehabilitation**  
**FINANCIAL PROJECT NUMBER: 43243415201**  
**DISTRICT CONTRACT NO: E7L58**  
**COUNTIES: Pinellas**

---

The following changes have been made:

- Pre-Bid meeting date change to 9:00 AM, Wednesday, April 12, 2017, in the parking lot behind The Blue Parrot, 85 Corey Circle, St. Pete Beach, FL 33707.

An amendment file has been placed on the Website and CPP to modify the bid document.

**PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM WHEN SUBMITTING YOUR BID. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY RESULT IN YOUR BEING DECLARED NON-RESPONSIVE.**

If my office can be of further assistance please feel free to contact me by phone at (813) 975-6036 or by e-mail at [carlos.valdes@dot.state.fl.us](mailto:carlos.valdes@dot.state.fl.us).

Sincerely,

*Carlos Valdes*

District Seven  
District Contracts Administrator