



# OHIO DEPARTMENT OF TRANSPORTATION

CENTRAL OFFICE • 1980 WEST BROAD STREET • COLUMBUS, OH 43223  
MIKE DEWINE, GOVERNOR • JACK MARCHBANKS, PH.D., DIRECTOR

2/4/2019

Project 190142      **Addendum No. 1**  
PID No. 80966  
CUY – North Coast Harbor Pedestrian Bridge  
Bridge Replacement (1 Bridge)  
Letting: February 21, 2019

Notice to all Bidders and Suppliers to please be advised of the attached Proposal Addendum.

For internet access to information referenced in this addendum, please see the ODOT web site at -> <ftp://ftp.dot.state.oh.us/pub/Contracts/Attach/CUY-80966/>

The Department utilizes Bid Express (<http://www.bidx.com>) as the official medium for electronic bid submittal. All bidders must prepare bids and submit them online via Bid Express.

Addenda amendments must be acknowledged in the miscellaneous section of the Expedite (EBS) file and all amendments loaded in order for your bid to be considered for award of this project. Bid express will not accept bids that do not have amendments incorporated. Failure to incorporate changed quantities or items in your Expedite (EBS) submissions will result in the rejection of your bid.

**Proposal Addendum  
For  
CUY-North Coast Harbor Pedestrian Bridge; PID 80966  
Project 190142**

**Bid Item Changes, Additions or Deletions:** Yes

**Funding Splits Required:** Yes

**Deleted Additive Alternate Bid Items:** Yes – Revised Funding Splits

Ref. No.	Item No.	Total Quantity	Unit	Description	Section
0127	690E98400	LS		SPECIAL - PACKAGED WEATHER STATION	0011
0128	690E98400	LS		SPECIAL - PEDESTRIAN BRIDGE ARCHITECTURAL LIGHTS (WITH ADDED FEATURE)	0012
0129	690E98400	LS		SPECIAL - INTERCOMMUNICATION SYSTEM	0013

**Added Additive Alternate Bid Items:** Yes

Ref. No.	Item No.	Total Quantity	Unit	Description	Section
0200	690E98400	LS		SPECIAL - PACKAGED WEATHER STATION	0011
0201	690E98400	LS		SPECIAL - NON-PERFORM ADDITIVE ALTERNATE - ADDITIVE ALTERNATE #1	0011
0202	690E98400	LS		SPECIAL - PEDESTRIAN BRIDGE ARCHITECTURAL LIGHTS (WITH ADDED FEATURE)	0011
0203	690E98400	LS		SPECIAL - NON-PERFORM ADDITIVE ALTERNATE - ADDITIVE ALTERNATE #2	0011
0204	690E98400	LS		SPECIAL - INTERCOMMUNICATION SYSTEM	0011
0205	690E98400	LS		SPECIAL - NON-PERFORM ADDITIVE ALTERNATE - ADDITIVE ALTERNATE #3	0011

**Please be advised of the following:**

**Revise Plan Sheets:** Yes, Seven (7) total sheets revised: 3, 11, 15, 17, 19, 23A, and 27

Global Sheet Number	Description of Sheet	Description of Change
3, 15, 19, and 27	Various	Depiction of revised CPP primary line route.

11	General Notes	CPP Relocation note modified to match revised CPP primary line route and clarify work to be performed by contractor and CPP staff.
17	General Summary	Moved Additive Alternate Bid Items to Participation Code 02/NFP/BR.
23A	Miscellaneous Details (Electrical)	Revised callouts for revised CPP primary line route.

**Answers to Prebid Questions:** No