

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: CT190327 Call Order: 019 Proposal: T6477 District:06
 Counties: MONROE
 Road Name: SR 5 (US 1)
 Limits: AT VARIOUS LOCATIONS AS LISTED IN THE PLANS
 Project(s): 44281315201(*) Federal Aid No: E172037E
 Project(s): 44283115201 Federal Aid No: E172036E
 Project(s): 44296715201 Federal Aid No: E172298E
 Project(s): 44296815201 Federal Aid No: E172299E
 Project(s): 44296915201 Federal Aid No: E172301E
 Project(s): 44297015201 Federal Aid No: E172302E
 Project(s): 44297115201 Federal Aid No: E172303E
 Project(s): 44319715201 Federal Aid No: E172304E
 Project(s): 44357015201 Federal Aid No: E172300E
 Total Roadway Length: 3.326 Miles Contract Days: 360
 Total Bridge Length: 0.000 Miles Letting Date: 03/27/19
 Total Proposal Length: 3.326 Miles Contract Execution Days: 10
 Special Start Date: N/A
 Aquis/Flexible Start Time: 30 Calendar Days

Proposal Budget Estimate: \$2,101,847.00

Please read the full advertisement

Description:

The improvements under this contract consist of Emergency Operations of Hurricane Irma along SR 5 (US 1).

Call Order: 019 Proposal: T6477

ALT	Item	Description	Unit	Quantity
Section 0001 Structures				
	0401- 70- 4	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT	CF	10.000
	0457- 1- 11	STANDARD INTEGRAL PILE JACKET, NON-STRUCTURAL, UP TO 16"	LF	57.000
	0457- 1- 21	STANDARD INTEGRAL PILE JACKET, STRUCTURAL, UP TO 16"	LF	202.000
	0457- 1- 22	STANDARD INTEGRAL PILE JACKET, STRUCTURAL, 16.1 to 30.0"	LF	309.000
	0470- 1-	TREATED TIMBER, STRUCTURAL	MB	3.100
	0508- 2- 5	MOVABLE BRIDGE GATE, ADJUST/MODIFY/REHAB	AS	1.000
	0508- 3- 5	MOVABLE BRIDGE - SIGNAL, ADJUST / MODIFY / REHAB	AS	2.000
	0508- 4-	MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION (44319715201 Bridge # 900077)	LS	1.000
	0510- 1- 4	NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/REHAB	EA	13.000
	0512- 1- 1	MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE (44319715201 Bridge # 900077)	LS	1.000
	0515- 2-355	PED/BICYCLE CUSTOM RAILING-ALUMINUM, 54" TYPE 1, PROJECT 442813-1-52-01	LF	100.000
	0515- 4- 1	BULLET RAIL, SINGLE RAIL	LF	16.000
	0530- 1-	RIPRAP, SAND-CEMENT	CY	351.000
	0530- 3- 3	RIPRAP- RUBBLE, BANK AND SHORE	TN	964.000
	0530- 74-	BEDDING STONE	TN	201.000

Call Order: 019 Proposal: T6477

ALT	Item	Description	Unit	Quantity
	0916-530- 8	REVETMENT SYSTEMS- FABRIC FORMED CONCRETE RIPRAP, PROJECT 442969-1-52-01	SY	450.000
Section 0002 Roadway				
	0101- 1-	MOBILIZATION (44281315201)	LS	1.000
	0101- 1-	MOBILIZATION (44283115201)	LS	1.000
	0101- 1-	MOBILIZATION (44296715201)	LS	1.000
	0101- 1-	MOBILIZATION (44296815201)	LS	1.000
	0101- 1-	MOBILIZATION (44296915201)	LS	1.000
	0101- 1-	MOBILIZATION (44297015201)	LS	1.000
	0101- 1-	MOBILIZATION (44297115201)	LS	1.000
	0101- 1-	MOBILIZATION (44319715201)	LS	1.000
	0101- 1-	MOBILIZATION (44357015201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (44281315201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (44283115201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (44296715201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (44296815201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (44296915201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (44297015201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (44297115201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (44319715201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (44357015201)	LS	1.000
	0104- 10- 3	SEDIMENT BARRIER	LF	935.000
	0104- 11-	FLOATING TURBIDITY BARRIER	LF	450.000
	0110- 1- 1	CLEARING & GRUBBING (44281315201)	LS	1.000
	0110- 1- 1	CLEARING & GRUBBING (44283115201)	LS	1.000
	0110- 4- 10	REMOVAL OF EXISTING CONCRETE	SY	564.000
	0110- 4-101	REMOVAL OF EXISTING CONCRETE, STONE & SLURRY PROTECTION/FABRIC FORMED RIPRAP, CONTRACT T6477	SY	744.000
	0120- 2- 2	BORROW EXCAVATION, TRUCK MEASURE	CY	3,173.600
	0285-701-	OPTIONAL BASE, BASE GROUP 01	SY	94.000
	0334- 1- 11	SUPERPAVE ASPHALTIC CONC, TRAFFIC A	TN	5.000
	0522- 1-	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY	19.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (44281315201)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (44283115201)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (44296715201)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (44296815201)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (44296915201)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (44297015201)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (44297115201)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (44319715201)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (44357015201)	LS	1.000
Section 0003 Signing				
	0700- 1- 11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	1.000
	0700- 1- 31	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	AS	3.000
	0700- 3-202	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	EA	2.000

Call Order: 019 Proposal: T6477

ALT	Item	Description	Unit	Quantity
	0700- 3-301	SIGN PANEL, FURNISH & INSTALL BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	EA	4.000
	0700- 3-302	SIGN PANEL, FURNISH & INSTALL BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	EA	1.000
	0700- 3-602	SIGN PANEL, REMOVE, 12-20 SF	EA	6.000
Section 0004 Lighting				
	0715- 5- 31	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	EA	1.000