

<b>ITB No.</b>	33957	<b>BIDDER NAME:</b>	EC Electric		J&K Electrical LLC		
<b>Bid Closing:</b>	October 11, 2019 2:00 PM	<b>CITY/STATE:</b>	Portland OR		Lowell OR		
<b>Description:</b>	Interstate Bridge Electrical Pre-Work	<b>CCB#:</b>	49737		2002		
<p><b>This bid tabulation shall serve as ODOT's notice of intent to award a contract to EC Electric. Aggrieved Bidders have 5 calendar days from the issued date shown above to protest the intent to award.</b></p>							
<b>Bid Item #</b>	<b>Description</b>	<b>Est QTY</b>	<b>UNIT</b>	<b>UNIT PRICE</b>	<b>TOTAL PRICE</b>	<b>UNIT PRICE</b>	<b>TOTAL PRICE</b>
1	West Bridge Lighting Controls	1	Lump Sum	\$ 131,116.00	\$ 131,116.00	\$ 98,800.00	\$ 98,800.00
2	Separation of Co-mingled Receptacle Service	1	Lump Sum	\$ 16,872.00	\$ 16,872.00	\$ 56,000.00	\$ 56,000.00
3	West Bridge Aviation Beacon & Radio Cabinet	1	Lump Sum	\$ 77,811.00	\$ 77,811.00	\$ 36,000.00	\$ 36,000.00
4	Temporary East Bridge Beacon and Lighting Controls	1	Lump Sum	\$ 21,497.00	\$ 21,497.00	\$ 58,000.00	\$ 58,000.00
5	Re-wire Maintenance Lights for 208V	1	Lump Sum	\$ 19,132.00	\$ 19,132.00	\$ 52,000.00	\$ 52,000.00
6	Re-locate and Re-conductor S.E. Tower Electrical Feeders	1	Lump Sum	\$ 111,732.00	\$ 111,732.00	\$ 61,000.00	\$ 61,000.00
7	Permits	1	Lump Sum	\$ 1,750.00	\$ 1,750.00	\$ 8,200.00	\$ 8,200.00
8	4K Camera w/Housing & Vibration Resistant Mount	1	Lump Sum	\$ 49,775.00	\$ 49,775.00	\$ 88,000.00	\$ 88,000.00
9	Custom Designed PC	1	Lump Sum	\$ 9,570.00	\$ 9,570.00	\$ 7,000.00	\$ 7,000.00
10	Video Conduit Systems	1	Lump Sum	\$ 18,700.00	\$ 18,700.00	\$ 39,000.00	\$ 39,000.00
11	Operators Display & Camera Controls	1	Lump Sum	\$ 13,750.00	\$ 13,750.00	\$ 82,000.00	\$ 82,000.00
12	Video Network System Equipment	1	Lump Sum	\$ 10,450.00	\$ 10,450.00	\$ 75,000.00	\$ 75,000.00
13	Mockup and Training	1	Lump Sum	\$ 4,182.00	\$ 4,182.00	\$ 91,000.00	\$ 91,000.00

<b>TOTAL</b>	\$ 486,337.00	\$ 752,000.00
--------------	------------------	------------------