



# Town of Barnstable

Administrative Services  
Procurement & Risk Management  
230 South Street, Hyannis, MA 02601  
[www.town.barnstable.ma.us](http://www.town.barnstable.ma.us)



Amber E. Patterson  
Acting Chief Procurement Officer  
[Amber.patterson@town.barnstable.ma.us](mailto:Amber.patterson@town.barnstable.ma.us)

Tel 508-862-4742  
Fax 508-862-4779

September 23, 2020

To all Recipients of the Request for Proposal

Subject: Invitation for Bid “**2020 OYSTER HARBORS BRIDGE REHABILITATION PROJECT** issued September 9, 2020.

**DUE DATE: October 6, 2020 at 2:00 PM**

**REVISED ZOOM info for opening:** Join Zoom Meeting; <https://zoom.us/j/98017694055>  
Meeting ID: 980 1769 4055; 888 475 4499 US Toll-free; Meeting ID: 980 1769 4055

## **ADDENDUM #1**

This Addendum #1 is being issued to address the following matters:

1. The **last date to submit questions** has been extended to **Tuesday, September 29, 2020**.
2. The **bids due date** has been extended to **Tuesday, October 6, 2020 at 2:00 PM**.
3. Updated stamped drawings have been issued. These drawings supersede the previously issued drawings.
4. Updated stamped specifications have been issued. These specifications supersede the previously issued specifications.
5. A revised schedule of prices is attached to this addendum. The revised schedule of prices is a required bid submittal item and must be used by bidders.
6. The agenda from the pre-bid meeting has been issued.
7. The sign-in sheet from the pre-bid meeting has been issued.

All other terms and conditions remain the same as previously stated. Each bidder must acknowledge receipt of all addendums in your bid form.

Amber Patterson  
Acting Chief Procurement Officer

**SCHEDULE OF PRICES**

**2020 OYSTER HARBORS BRIDGE REHABILITATION PROJECT**

**SCHEDULE OF PRICES**

**UNIT BID PRICE - BASE BID**

ITEM NUMBER	QUANTITY	ITEM WITH UNIT BID PRICE WRITTEN IN WORDS	UNIT PRICE		AMOUNT	
			DOLLARS	CENTS	DOLLARS	CENTS
816.81	1 LS	Traffic Signal Reconstruction Location No. 1				
		Dollars ( ) per LS				
847.1	14 EA	Sign SUP (N/Guide) + RTE MKR W/1 BRKWAY Post Assembly - Steel				
		Dollars ( ) per EA				
852.	99 SF	Safety Signage for Traffic Management				
		Dollars ( ) per SF				
853.1	3 EA	Portable Breakaway Barricade Type III				
		Dollars ( ) per EA				
853.3	290 FT	Temporary Restrained Barrier				
		Dollars ( ) per FT				

853.44	1 EA	<b>Temp. Imp. Attenuator for Median, Capable of Redirection</b> <hr/> Dollars (                    ) per EA				
854.1	423 FT	<b>Paving Marking Removal</b> <hr/> Dollars (                    ) per FT				
859.	2,020 DAY	<b>Reflectorized Drum</b> <hr/> Dollars (                    ) per DAY				
860.112	24 FT	<b>12 Inch Reflectorized White Line (Painted)</b> <hr/> Dollars (                    ) per FT				
901.01	1 LS	<b>Remove and Replace Concrete Deck (Span 3) – Phase 1</b> <hr/> Dollars (                    ) per LS				
960.01	1 LS	<b>Remove and Replace Stringers (Span 3) –Phase 1</b> <hr/> Dollars (                    ) per LS				
960.03	1 LS	<b>Replace Access Platform Railing</b> <hr/> Dollars (                    ) per LS				
960.04	1 LS	<b>Replacement of Bridge Joints at Abutments</b> <hr/> Dollars (                    ) per LS				

960.05	1 LS	<b>Tender House Column Repairs</b> <hr/> Dollars (                    ) per LS				
999.002	400 HR	<b>Police Details</b> <hr/> Dollars (                    ) per HR				
<b>TOTAL BASE BID PRICE</b> <hr/> <p style="text-align: center;">(IN WORDS)</p> <p style="text-align: center;">(\$ _____ ) (IN NUMBERS)</p>						

**UNIT BID PRICE – ADD ALTERNATE 1**

ITEM NUMBER	QUANTITY	ITEM WITH UNIT BID PRICE WRITTEN IN WORDS	UNIT PRICE DOLLARS CENTS		AMOUNT DOLLARS CENTS	
816.81	1 LS	<b>Temporary Traffic Control Signal</b> <hr/> Dollars (                    ) per LS				
853.31	290 FT	<b>Temporary Restrained Barrier Remove and Reset</b> <hr/> Dollars (                    ) per FT				
853.441	1 EA	<b>Temp. Imp. Attenuator for Median, Capable of Redirection, R&amp;R</b> <hr/> Dollars (                    ) per EA				
859	1,510 DAY	<b>Reflective Drum</b> <hr/> Dollars (                    ) per DAY				
901.01	1 LS	<b>Remove and Replace Concrete Deck (Span 3) – Phase 2</b> <hr/> Dollars (                    ) per LS				
960.01	1 LS	<b>Remove and Replace Stringers (Span 3) – Phase 2</b> <hr/> Dollars (                    ) per LS				
<p><b>TOTAL ADD ALTERNATE 1 BID PRICE</b></p> <hr/> <p align="center">(IN WORDS)</p> <p align="center">(\$ _____)</p> <p align="center">(IN NUMBERS)</p>						

**UNIT BID PRICE – ADD ALTERNATE 2**

ITEM NUMBER	QUANTITY	ITEM WITH UNIT BID PRICE WRITTEN IN WORDS	UNIT PRICE DOLLARS CENTS		AMOUNT DOLLARS CENTS	
960.02	1 LS	<p align="center"><b>Replace Ship Ladder, Platforms, and Railings</b></p> <hr/> <p align="center">Dollars (                    ) per LS</p>				
<p><b>TOTAL ADD ALTERNATE 2 BID PRICE</b></p> <hr/> <p align="right">(IN WORDS)</p> <p align="right">(\$ _____ ) (IN NUMBERS)</p>						